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OFFICE OF PLANNING & CONSTRUCTION 
1200 N. DuPont Highway 

Dover, Delaware 19901-2277 
 

DELAWARE STATE UNIVERSITY 

 
Addendum # 01 
 
Date:   5/30/2017 
 
Project:  Science Center South – Animal Research Lab Renovation 
 
Contract:  PC-16-019 
 

The work herein shall be considered part of the bid documents for the referenced project and 
carried out in accordance with the following supplemental instructions issued in accordance with 
the Contract Documents without change in Contract Sum or Contract Time.  Acknowledge receipt 
of addendum on the bid form as indicated. 

 

Clarifications: 

1. N/A  

 

Changes to Specifications: 

2. N/A  

 

Changes to Drawings: 

1. N/A  

 

General Information: 

1. Pre-Bid Sign-in Sheet: Please see attached sheet for a list of the attendees at the mandatory 
pre-bid. See attached. 

2. Pre-Bid Meeting Minutes: These minutes are now integral to the bidding documents. See 
attached. 
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Questions and Answers: 

1. Question: 
Answer: 

END 

 
  
 

 



Mishoe Science Center
1200 N. DuPont Highway
Dover, Delaware 19901

Project: PC-16-019 - Science Center South - Animal Research Lab
1200 North DuPont Highway

Dover, Delaware 19901

Pre-Bid Meeting Minutes
MEETING DATE: 05/30/2017 MEETING TIME: 10:00 am  -  11:00 am

MEETING LOCATION: Science Center South   

OVERVIEW:
The scope of the Contract includes but is not limited to the following: It is the intent of Delaware State University to select a qualified contractor to
provide services related to the Animal lab renovation as per bid documents.

NOTES:

ATTACHMENTS:

ATTENDEES:
Name Company Phone Number Email Attendance

 
 

Attendee Sign-In

No Title Assignment Due Date Priority Status

 

Responsible Parties:

No Title Assignment Due Date Priority Status

1.1 Open

Description:
Sign-in sheet was circulated.  All attendees are signed in.  Sign-in sheet will be distributed as part of Addendum #1.

1.2 Open

Description:

1. DSU: J.D. Bartlett, AVP for Capitol Planning, Development, Energy, and Environmental Management
2. DSU: Khalid Zerrad, Construction Project Manager
3. Gabe Cheung: Project Manager StudioJaed 

 

Explanation of the project:

No Title Assignment Due Date Priority Status

1.3 Open

Description:
As outlined in the Bid Advertisement.  All documents can be obtained through Procore or email to constructionbid@desu.edu Construction
Schedule Earliest Start of Construction Date – Monday, July 03, 2017 Substantial Completion Date – Monday, October 16, 2017 (subject to
change and dependent upon equipment lead time if any)  

 

Project Requirements:

No Title Assignment Due Date Priority Status

These meeting minutes are believed to be an accurate reflection of those items discussed and the conclusions that were reached during the referenced meeting.  

Please contact Mishoe Science Center if there are any discrepancies or questions with the content of these minutes.
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1.4 Open

Description:
This project shall comply with all applicable State bid laws including, but is not limited to requirements for Bid Bonds, Payment Bonds, and
Performance Bonds. The State of Delaware Prevailing Wage Regulations DO apply to this project.  Refer to the project manual for further
information. State of Delaware drug testing regulations for large public works projects shall apply to this project.

1. There were no questions from the contractors related to the drug testing reporting requirements.

 

Bid Form Review:

No Title Assignment Due Date Priority Status

1.5 Open

Description:
The Bid Form was briefly outlined. It is essential that bid be submitted in its entirety including required forms & attachments, as indicated in the
specifications.  Submitted bid shall be lump sum.  Submitted bid shall include pricing for each alternate.  Subcontractors List section of the bid
form shall not be left blank for any reason. Noncompliance may result in a rejection of submitted bid. If bidding contractor is doing the work in
the place of a subcontractor, indicate accordingly on said form. 

 

Bid Submission:

No Title Assignment Due Date Priority Status

1.6 Open

Description:
Bids will be accepted until Wednesday, June 14, 2017 no later than 3:00 PM EST at the Facilities Management Building Office 101.

 

Document Interpretations or Questions:

No Title Assignment Due Date Priority Status

1.7 Open

Description:
All bidding related questions should be submitted in writing to ConstructionBid@desu.edu. Questions, answers to questions, and clarifications
will be provided via addendum. 
Submit all requests and questions, in writing via email, no later than  Wednesday, June 07, 2017 by 4:00 pm. 

 

Addenda

No Title Assignment Due Date Priority Status

1.8 Open

Description:
The final addendum will be issued on, or before Monday, June 12, 2017 by the close of business.

 

Question and Answers

No Title Assignment Due Date Priority Status

1.9 Open

Description:
Question:
 

These meeting minutes are believed to be an accurate reflection of those items discussed and the conclusions that were reached during the referenced meeting.  

Please contact Mishoe Science Center if there are any discrepancies or questions with the content of these minutes.
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Answer:

 

Uncategorized Items

No Title Assignment Due Date Priority Status

These meeting minutes are believed to be an accurate reflection of those items discussed and the conclusions that were reached during the referenced meeting.  

Please contact Mishoe Science Center if there are any discrepancies or questions with the content of these minutes.
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